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Client:-  Claremont Management 
 
Attention:- Art Dembskey 
 
Site Address:- Habitat Building Woolpack Lane Nottingham NG1 1GJ 
 
Date:- 11.06.2 2021 
 
Re : Spandex panel & balcony remedial works 
 
Dear Art, 
 
We thank you for the invitation to tender for the above works and herewith 
enclose our scope of works and costs for the above. 
 
Are costs are based on our site surveys and supplied drawings listed below. 
 
Drawing Numbers:-  
 
1370 D01 revision D1 dated Sept 20 Building elevation 1,  
1370 D02 revision D1 dated Sept 20 building elevation 2&3,  
1370 D03 revision D1 dated Sept 20 Building elevation 4&5,  
1370 D04 revision D1 dated Sept 20 building elevation 6&7,  
1370 D05 revision D1 dated Sept 20 Building elevation 8&9,  
1370 D06 revision D1 dated Sept 20 building elevation location,  

 

Scope of works 
 
 We propose to erect scaffolding for access from the ground floor to the top           
floor for access to remove the spandex panels and carry out the necessary    
works. 
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The plates caps & floor panels and sealant will require removing to enable the 
panel to be removed. 
 
The insulation panel at the back of the spandex panel will be removed and new 
fire rated rockwool will be inserted around the area to allow for any 
condensation. 
 
Upon completion of the above the spandex panels will be reinstated complete 
with new plates, caps, and sealant.     
 
Balcony remedials  
 
The existing wooden decking slats are a fire hazard and require replacing with 
like for like slats in metal.  
 

 

Costs:- 
 

Our costs for the above work would be the sum of £333.775.00+vat 
 
Inclusive of vat = £400.500.00 
 
We trust we have interpreted your requirements correctly and wait for your 
further instructions however, if you require any further information please do 
not hesitate to contact the undersigned. 
 
 
Yours sincerely  
 
Paul McTurk  
 
DRFS Central Ltd 


